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TRAFFIC BARRIER

R)

S)

INSTALL MOVABLE/PORTABLE CONCRETE BARRIER ACCORDING TO THE TRAFFIC
CONTROL PLANS A MAXIMUM OF TWO (2) WEEKS PRIOR TO BEGINNING WORK IN
ANY LOCATION. ONCE MOVABLE/PORTABLE CONCRETE BARRIER IS INSTALLED
AT ANY LOCATION, PROCEED IN A CONTINUOUS MANNER TO COMPLETE THE
PROPOSED WORK IN THAT LOCATION UNLESS OTHERWISE STATED IN THE
TRAFFIC CONTROL PLANS OR AS DIRECTED BY THE ENGINEER.

ONCE MOVABLE/PORTABLE CONCRETE BARRIER IS INSTALLED AT ANY LOCATION
AND NO WORK IS PERFORMED BEHIND THE MOVABLE/PORTABLE CONCRETE
BARRIER FOR A PERIOD LONGER THAN TWO (2) MONTHS, REMOVE/RESET
MOVABLE /PORTABLE CONCRETE BARRIER AT NO COST TO THE DEPARTMENT
UNLESS OTHERWISE STATED IN THE TRAFFIC CONTROL PLANS, BARRIER IS
PROTECTING A HAZARD, OR AS DIRECTED BY THE ENGINEER.

PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE BARRIER AT
ALL TIMES DURING THE INSTALLATION AND REMOVAL OF THE BARRIER BY
EITHER A TRUCK MOUNTED IMPACT ATTENUATOR (MAXIMUM 72 HOURS) OR A
TEMPORARY CRASH CUSHION.

OFFSET THE APPROACH END OF MOVABLE/PORTABLE CONCRETE BARRIER A
MINIMUM OF 40 FT (12m) FROM ONCOMING TRAFFIC OR PROTECT AT ALL
TIMES BY A TEMPORARY CRASH CUSHION.

INSTALL MOVABLE/PORTABLE CONCRETE BARRIER WITH THE TRAFFIC FLOW,
BEGINNING WITH THE UPSTREAM SIDE OF TRAFFIC. REMOVE

MOVABLE /PORTABLE CONCRETE BARRIER AGAINST THE TRAFFIC FLOW,
BEGINNING WITH THE DOWNSTREAM SIDE OF TRAFFIC.

INSTALL AND SPACE DRUMS NO GREATER THAN TWICE THE POSTED SPEED
LIMIT (MPH) TO CLOSE OR KEEP CLOSED THE SECTION OF THE ROADWAY
UNTIL THE BARRIER CAN BE PLACED OR AFTER BARRIER IS REMOVED.

TRAFFIC CONTROL DEVICES

T)

U)

V)

WHEN USING ROADWAY STANDARD NO. 1101.02, CONES MAY BE USED IN LIEU
OF DRUMS ON ALL ROADS.

PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2
ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.
OVERLAP BARRICADES TO ALLOW FOR INGRESS OR EGRESS.

STAGGER OR

PLACE SETS OF THREE DRUMS PERPENDICULAR TO THE EDGE OF THE
TRAVELWAY ON 500 FT (150m) CENTERS WHEN UNOPENED LANES ARE CLOSED
TO TRAFFIC. THESE DRUMS SHALL BE IN ADDITION TO CHANNELIZING
DEVICES.
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PAVEMENT MARKINGS AND MARKERS

W)

X)

Y)

Z)

AA)

BB)

INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS ON THE FINAL SURFACE
AS FOLLOWS:

ROAD NAME MARKING MARKER
-L- & -Y2A-(US 15/501) POLYUREA PERM. RAISED
. ALL -Y- LINES POLYUREA PERM. RAISED

INSTALL TEMPORARY PAVEMENT MARKINGS AND TEMPORARY PAVEMENT MARKERS
ON INTERIM LAYERS OF PAVEMENT AS FOLLOWS:

ROAD NAME MARKING MARKER
-L- & -Y2A-(US 15/501) PAINT TEMP. RAISED
. ALL -Y- LINES PAINT - TEMP. RAISED

TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING
LINES.

REPLACE ANY PAVEMENT MARKINGS THAT HAVE BEEN DAMAGED BY THE END
OF EACH DAY'S OPERATION.

TRACE THE EDGE OF PROPOSED MONOLITHIC ISLANDS WITH THE PROPER COLOR
PAVEMENT MARKING PRIOR TO INSTALLATION OF A PROPOSED MONOLITHIC
ISLAND.

PLACE AT LEAST TWO APPLICATIONS OF PAINT ON NEW ASPHALT WITH
TEMPORARY TRAFFIC PATTERNS WHICH WILL REMAIN IN PLACE OVER THREE
(3) MONTHS. PLACE ADDITIONAL APPLICATIONS OF PAINT UPON SUFFICIENT
DRYING TIME, AS DETERMINED BY THE ENGINEER.

TEMPORARY /FINAL SIGNALS

CC)

DD)

NOTIFY THE ENGINEER TWO (2) MONTHS BEFORE A TRAFFIC SIGNAL
INSTALLATION BY OTHERS IS REQUIRED.

SHIFT AND REVISE ALL SIGNAL HEADS AS SHOWN ON THE SIGNAL PLANS.
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EE) PLACE DRUMS TO DELINEATE ISLANDS BEFORE INSTALLATION.
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